



327 West White Horse Pike
Egg Harbor City, NJ 08215

Vendor/Subcontractor:

Space Metrics Inc.


600 Maryland Ave. SW, Suite 860E

Washington, DC. 20024

Task Order #1

SUBCONTRACTOR AGREEMENT 06000-019

ISSUED UNDER PRIME CONTRACT 693KA9-22-D-00003

Signature Block	
Samuel Trotman President / CEO	Kevin Walker Chief Financial Officer
 Digitally signed by Samuel N Trotman DN: c=US, o=Space Metrics Inc., ou=A0141020000016608332F910000908D, cn=Samuel N Trotman Date: 2022.08.17 18:58:04 -04'00'	 Digitally signed by Kevin Walker DN: cn=Kevin Walker, o=A3 Technology Inc, ou, email=kevin.walker@a3technologyinc.com, c=US Date: 2022.08.18 08:44:31 -04'00'
Authorized Signature/Date	Authorized Signature/Date

This notice is issued to effect the following changes:

1. Task Order 1 (Prime Task Order 693KA9-22-F-00139), NextGen Technology Development and Prototyping Program Management Support / ANG-C53, is awarded. The Statement of Work for Task Order 1 is provided in Attachment A.
2. The estimated value is established in the amount of \$1,174,416.00.
3. The initial funding is established in the amount of \$176,743.20.
4. The approved rates and labor categories for the Task Order are defined below. The positions will be located at the Space Metrics contractor site.

Base Period (8/18/22 - 6/14/23)							
PoP 8/18/22 - 12/31/22							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$109.26	720	\$ 78,667.20	720	\$ 78,667.20	0	\$ -
PoP 1/1/23 - 6/15/23							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$111.45	880	\$ 98,076.00	880	\$ 98,076.00	0	\$ -
Base Period Total							
		1600	\$ 176,743.20	1600	\$ 176,743.20	0	\$ -

Option Period 1 (6/15/23 - 6/14/24)							
PoP 6/15/23 - 12/31/23							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$111.45	880	\$ 98,076.00	0	\$ -	880	\$ 98,076.00
PoP 1/1/24 - 6/14/24							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$113.68	1040	\$ 118,227.20	0	\$ -	1040	\$ 118,227.20
Opriion Period 1 Total							
		1920	\$ 216,303.20	0	\$ -	1920	\$ 216,303.20
Option Period 2 (6/15/24 - 6/14/25)							
PoP 6/15/24 - 12/31/24							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$113.68	880	\$ 100,038.40	0	\$ -	880	\$ 100,038.40
PoP 1/1/25 - 6/14/25							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$115.95	1040	\$ 120,588.00	0	\$ -	1040	\$ 120,588.00
Opriion Period 2 Total							
		1920	\$ 220,626.40	0	\$ -	1920	\$ 220,626.40
Option Period 3 (6/15/25 - 6/14/26)							
PoP 6/15/25 - 12/31/25							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$115.95	880	\$ 102,036.00	0	\$ -	880	\$ 102,036.00
PoP 1/1/26 - 6/14/26							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$118.27	1040	\$ 123,000.80	0	\$ -	1040	\$ 123,000.80
Opriion Period 3 Total							
		1920	\$ 225,036.80	0	\$ -	1920	\$ 225,036.80
Option Period 4 (6/15/26 - 6/14/27)							
PoP 6/15/26 - 12/31/26							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$118.27	880	\$ 104,077.60	0	\$ -	880	\$ 104,077.60
PoP 1/1/27 - 6/14/27							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$120.64	1040	\$ 125,465.60	0	\$ -	1040	\$ 125,465.60
Opriion Period 4 Total							
		1920	\$ 229,543.20	0	\$ -	1920	\$ 229,543.20

Option Period 5 (6/15/27 - 12/31/27)							
PoP 6/15/27 - 12/31/27							
PSS Labor Category	Rate	Estimated Value		Funded Value		Remaining Ceiling	
		Hours	Value	Hours	Value	Hours	Value
Project Manager III, CTR Site	\$120.64	880	\$ 106,163.20	0	\$ -	880	\$ 106,163.20
Oprion Period 5 Total		880	\$ 106,163.20	0	\$ -	880	\$ 106,163.20
TOTALS		10160	\$1,174,416.00	1600	\$ 176,743.20	8560	\$ 997,672.80